

Annex-II-REFERENCE – UNDP-BD-CPS-2020-001

Deliverables	Time lime
<ol style="list-style-type: none"> 1. Inception report: Describing the firms understanding of the ToR, detailing the action approach strategy, work plan, list of possible stakeholders to be consulted, methodology. 2. Action plan: Complimentary to the work plan embedded within the inception report, the action plan will breakdown in detail and a comprehensive schedule of activities to be undertaken and deliverables. 3. Online profile for Konnect users: Develop a dynamic online profile for Konnect users integrating behavior and cultural analysis of CHT based adolescent. The objective of the member profile will be to track log of their creative activity, engagement of academic activities, progress of skills development, social interaction and participation within community and society, online visibility, certification and reward redemption through portal. 	15 March 2021
<ol style="list-style-type: none"> 4. Workshops with relevant stakeholders to understand effectiveness of designed feature and activities. 5. Life-skills development Module: Develop life-skills development Module for CHT Students. This module will incorporate all the partners content and program related soft skill and trade skill. The system will be able to occupy online and offline training, showcase content, create and launch competition, take assessment by quiz/exam, user dynamic interaction through text, audio, video, image, docx, pdf, xml, etc format. Create certificate for courses, campaign design by members, chat/discussion for event or content etc. 6. System and service for social media plugin and promotion: System and service for social media plugin and promotion for maximum reach to the remote area to cover maximum population through various platforms including Facebook, YouTube, WhatsApp, imo+. Viber, skype, zoom, SMS, community radio, TV, advertisement, billboard etc. with konnect platform. 	30 November 2021
<ol style="list-style-type: none"> 7. Support setting up infrastructure and access points for the system tool: To support selective schools and hostels in proper orientation of setting up infrastructure and access points (provided by the Hill District Councils) for the system tool within school or hostels through organizing workshops, engaging trainer/facilitator and providing remuneration for participants in the workshops 8. 2 Workshops with relevant stakeholders to understand effectiveness of designed feature and activities. 9. Monitoring & Evaluation of the system: Selected firm will also monitor and evaluate the functionality of their systems periodically and reach of the program according to the projected number and region. 10. Assignment completion report: Finally, firm will prepare a full report with major findings, lessons learned and recommendations. Submit development software source code, license etc. <p>During this implementation period, UNDP will supervise, support and monitor the technical firm to carry out their assignment.</p>	15 January 2022



	Payment schedule	Deliverables	Timeline of deliverables
	1 st Installment: 30% of the total contract value	Upon Achieving deliverables 1,2 and 3.	15 Mar 2021
	2 nd Installment: 40 % of the total contract value	Upon Achieving deliverables 4,5 and 6.	30 Nov 2021
	3 rd and final payment: 30% of the total contract value	Upon Achieving deliverables 7, 8 , 9 and 10.	15 Jan 2022